
STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 
730-005 cd 

STIPULATED AGREEMENT 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the 
“COMMISSION”, Union Pacific Railroad Company, hereinafter referred to as the 
“COMPANY”, the City of Chicago, hereinafter referred to as the “CITY”, and the State of 
Illinois, Department of Transportation, hereinafter referred to as the “DEPARTMENT”. 

WITNESSETH: 

WHEREAS, it has come to the attention of the COMMISSION through written 
correspondence from the CITY that inquiry should be made into the matter of improving 
public safety at the highway underpass (“subway”) structure carrying the Company’s 
tracks over Austin Boulevard in the City of Chicago, Cook County, Illinois, designated as 
crossing AAR/DOT 173 970H, milepost 7.11 CNWA; and 

WHEREAS, the physical aspects, train movements, vehicular traffic volume, and all other 
pertinent data relating to the subway structure have been obtained and shown on Exhibit 
A, attached to the agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of the COMMISSION by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the COMMISSION enter an 
Order according to the provisions of Section 18c-7401 of the Illinois Commercial 
Transportation Law requiring that certain improvements as hereinafter stated be made 
and that the cost for the proposed improvements be divided among the parties according 
to law and that in the interest of the statewide traveling public the Grade Crossing 
Protection Fund of the Motor Fuel Tax Law be required to bear a substantial portion of the 
cost; To Wit the parties agree as follows: 

Section 1 All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 

Section 2 The parties are of the opinion that the proper improvement in the interest of 
public safety at the aforesaid crossing should be: 
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a) the lowering of the pavement under the subway structure at Austin 
Boulevard, Roosevelt Road to North Avenue, to increase the vertical 
clearance from the existing 11’2” to a minimum of 14’0” as indicated on 
Exhibit A, pages 2 and 3. 

Section 3 The CITY has prepared a preliminary estimate of cost to accomplish the 
proposed improvement which it may be required to perform, said estimate is attached as 
Exhibit B, and shall upon order according to the requirements contained therein prepare 
detailed drawings, estimates of cost and any required specifications for the proposed 
improvementfor the approval of the COMMISSION and DEPARTMENT. 

Section 4 The CITY shall upon Order, according to the requirements contained 
therein, proceed toward the completion of the proposed improvement, accomplishing the 
work with its own forces or appropriate contracted services and agrees that an 
appropriate time for the submission of plans should be one hundred twenty (120) days, 
for the submission of progress reports should be at six (6) month intervals, and for the 
completion of the proposed improvements should be twenty-four (24) months, from the 
date of COMMISSION Order subsequent to this agreement. 

The CITY shall file a written report with the Director of Processing and Information, 
Transportation Division of the COMMISSION, within fifteen (15) days of the conclusion of 
each calendar quarter, stating the progress of billing to the COMMISSION for Grade 
Crossing Protection Fund reimbursement and percentage of completion of the project; if 
the project is behind schedule, the CITY must include in the report a brief explanation of 
the reasons for the delay. 

Section 5 The parties hereto agree that an equitable division of cost for the proposed 
improvements should be: 

a> 

W 

Section 6 

the cost for lowering the pavement under the structure at Austin Boulevard, 
estimated to be $1,240,756, should be divided 60% in an amount not to 
exceed $744,454, to the Grade Crossing Protection Fund with all remaining 
cost being borne by the City. (Note: the two line items concerning the 
removal and replacement of the traffic signals are not eligible for Fund 
reimbursement and have been removed from the estimate.) 

future maintenance costs of the structure and the pavement shall be divided 
in the same manner as for the existing subway structure and roadway. 

The CITY is financially able and willing to bear an equitable portion of the 
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cost for the proposed improvements as may be assigned by the Order and indicates this 
intent by Resolution attached as Exhibit D. 

Section 7 Special Provisions. In view of the fact that federal funding may be utilized 
for the structure and roadway improvements, all such work shall be governed by 
applicable provisions of Title 23, Chapter I, Subchapter G, Part 646 of the Federal-Aid 
Policy Guide adopted December 9, 1991. 

Since the roadway improvements will be performed by the CITY and/or its 
contractor, contractor insurance and railroad liability insurance will be required as 
specified in Illinois Department of Transportation “Standards and Specifications for Road 
and Bridge Construction” Section 107. 

Since the structure will continue to have an under clearance of less than 14’6”, the 
CITY shall install and maintain clearance signs at the structure in accordance with 92 III. 
Adm. Code 1535.606 of the COMMISSION. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
protection Fund shall be submitted to the District Office of the Illinois Department of 
Transportation, 201 West Center Street, Schaumburg, Illinois, 60196-I 096. Copies of the 
bills shall be submitted to the Director of Processing and information, Transportation 
Division of the COMMISSION. The final bill for expenditures from each party shall be 
clearly marked “Final Bill”. All bills shall be submitted to the COMMISSION no later than 
twenty four (24) months from the date of COMMISSION Order subsequent to this 
agreement. The Department shall, at the end of the 24’ month from the COMMISSION’s 
Order date, de-obligate all residual funds accountable for this project. 

The Company shall within ninety (90) days of the date of COMMISSION’s Order 
subsequent to this Agreement, submit to the Director of Processing and Information, 
Transportation Division of the COMMISSION, the name, title, mailing address, phone 
number and facsimile number of a project manager. 

The Company shall file a written report with the Director of Processing and 
Information, Transportation Division of the Commission, within fifteen (15) days of the 
conclusion of each calendar quarter, stating the status of expenditures and percentage of 
completion of the warning device and circuitry installations; if the project is behind 
schedule, the report must include a brief explanation of the reason(s) for the delay. 

Section 8 This agreement shall be binding upon the parties hereto, their successors 
or assigns. Upon execution of this agreement by all parties, the COMMISSION shall 
enter an appropriate order, within 60 days accepting or rejecting such stipulation 
according to the provisions contained herein. 
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In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized offtcers, as of the dates indicated herein. 

Executed by the COMMISSION this/ 

Michael E. Stead 
Rail Safety Program 
Administrator 



Illinois Commerce Commission Stipulated Agreement No. 922 concerning 
improvements at the highway underpass structure (“subway”) carrying the track of 
the Union Pacific Railroad Company over a public highway known as Austin 
Boulevard located in Chicago, Cook County, Illinois, designated as crossing 
AAR/DOT 173 970H, milepost 7.11 CNWA. 

Executed by the City of Chicago this ?/sf day of 

THE CITY OF CHICAGO 

I 

By: 

Attest: 

-._ -: ~-- . -- ___.._-_ _. . ..__...._ _., .._.... ~__- ____,._.. .._...... ..- . ..( - ._ _..~ ,~. _ ._ ___,_._ ._~. -. 
I I 
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Illinois Commerce Commission Stipulated Agreement No. 922 concerning 
improvements at the highway underpass structure (“subway”) carrying the track of 
the Union Pacific Railroad Company over a public highway known as Austin 
Boulevard located in Chicago, Cook County, Illinois, designated as crossing 
AAR/DOT 173 970H, milepost 7.11 CNWA. 

Executed by the Company this 

UNION PACIFIC RAILROAD COMPANY 

By: -ykzziJF 

CHIEFENGINEER 

Attest: 

. . .._ . . . . . . . . . . . - -...--._.__- - /: ., --.---- -----_ .-._, - _ _... i. -_~. - .- ..i.. .-- ii.-.~.-n,,*---- :--.:n .-,-VI ,--.,-- .- .__-- r _--. 



Illinois Commerce Commission Stipulated Agreement No. 922 concerning 
improvements at the highway underpass structure (“subway”) carrying the track of 
the Union Pacific Railroad Company over a public highway known as Austin 
Boulevard located in Chicago, Cook County, Illinois, designated as crossing 
AAR/DOT 173 970H, milepost 7.11 CNWA. 

Executed by the Department this ?O~cf day of JutiF (2000. 

STATE OF ILLINOIS 
DEPARTMENTOF TRANSPORTATION 



Exhibit A 
Page 1 

STATE OF ILLINOIS 
ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

EXISTING 
HIGHWAY UNDER RAILROAD 

GENERAL INFORMATION: 

RR/LINE Union Pacific MILEPOST 7.11 CNWA INVENTORY NO. 173 970H 
CITY Chicago STREET Austin COUNTY Cook 
ROADWAY JURISDICTION City URBAN X RURAL _ COMMERCIAL X RESIDENTIAL 3 
APPROACH SURFACE Bituminous WIDTH 42’ F- F CONDITION Fair 
ADT 19,600 SPEED 30 mph STATEWIDE Yes 
SCHOOL BUSES Yes HAZ MAT OTHER 
NUMBER AND TYPE OF TRACKS 2 MAIN _ OTHER 

STRUCTURE INFORMATION: 

STRUCTURE NO. B-9-382 ANGLE 90” CONDITION Good 
PRESENT STRUCTURE TYPE Concrete 

NUMBER AND LENGTHS OF SPANS 1 span, 66’ 2” 
DECK WIDTH ROADWAY WIDTH See above 
WALKWAYS WEARING SURFACE Bituminous Concrete 
VERTICAL UNDERCLEARANCE 11’2” 

COMMENTS: Pavement is to be lowered under the structure to increase the vertical clearance from 
the existinq 11’2” a new vertical clearance of 14’0”. CTAlMetra trains also operate on the structure. 
There are 60 passenoer trains and 60 freight trains over the structure per dav at a maximum speed 
of 70 mph. 
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AUSTIN BOULEVARD IMPROVEMENT PROJECT (ROOSEVE LT ROAD TO NORTH AVENUE) 
VIADUCT IWPROVWENT STATION SW99 TO STATtON 192+09 

SCHEDULE of PRICES 

CD.0.T. PROJECT NO. 6-9-382 

1 Special Excavation 

2 Trench BacMll 

3 Subba& Granular Material. Type B. 6’ 

4 Bibrnlnclus MateM (prime coat) 

9 Bituminous Ccmcmta Bin&f Course, (Maddne Method). sclpsrpwe MixhJm 

10 Bithnous Concrete Surface Case, Ck6 I, Sum Mkbm 

11 Pee Base coun3a 9-inch. (!3pecid) 

12 I PCC Curb 6 Gutter, Type 3 andbr Modified Curb 6 Gutter 

17 ~Sawa#hgPavemmt 



Exhibit B 
Page 2 
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AUSTlN BOULEVARD IM’i?OVEMENT PFIOJECT (ROOSEVELT ROAD TO #ORTH AvENUE) 

VIADUCT IUPROVEMEMT STATION SW80 TO STAT-IOU 1OHOO 

SCHEDULE OF PRlCES 

C-D-0.1. PROJECT NO. B-9462 

DEscRimKHJ UNIT ESllhIATEOQUANTl7Y UNITPR?CE rotALFRlCE 

Meter Vault for le Wabmmin lo be Removed Ea. 1 $2.500.00 s2,5oo.w 

64 Meter Vault for 20‘ Watmnain to be Rernoued Ea. 1 $3500.00 1 s3.5oo.w 

70 Watermain, Ductile Iron Pipe, 6 Inch Diametfx Lin. ft. 29 $90.00 S2,610.00 

71 Watfmdn, Dudh tron Pipe, 8 Inch Dbmetar Lin. Ft 543 $166.00 s84,645.00 

?2 Wakmnhn, Ductile bun F?pe. 16 Inch Di Lifl. Ft 145 I $205.00 s29,725.w, 

73 watemain, ouclile lmn Pipe, 20 lncil Diimecer Lin. Ft 282 $215.00 w,630.00 

74 6’ Dier Vahte Ea. 2 $850.00 $1,700.00 

75 8’ Diameter valve Ea. 3 $1 ,ooo.oo s3,wo.oo 

76 16’ Ohmelm Vdve Ea. 1 s4m.w s4.500.00 
z 

76 valve vault8, w Ea. 6 Sl.660.W $11,100.00 

79 tb4etervaultlbr wwatamain Ea. 1 1 sl5,ooD.m 

f 
80 Meter Vaull for 20. Wabmain Ea. 1 $15.000.00 

I7 
w 



AWTlN BOULEVARD IMPROVEMENT PROJECT (ROOSEVELT ROAD TO NORTH AVENUE) 

VIADUCT IMPMVEYENT SlATION 97440 TO STATION 102*00 

SCttEWLE OF PRICES 

C.D.O.T. PROJECT NO. B-9482 

81 CcmnfMion to Existin Wa&miain System. 8’ 

82 (%nwztian to Existing Watermain System, 16’ Ea. 1 s4,wo.w s4,ow.oo 

83 ConnectIon to Exiskg Watermain System. 20’ Ea. 1 s4,ow.w $d,ooo.w 

85 Fifiydmltlobeh4tJw3d Ea. 2 S8W.W smo.00 ’ 

a6 Watermain, Service line, 2Jnch Lh. Ft 187 $37.50 $7,012.50 

93 lMimpMic hmment Marking - Letters 8 Symbols Sq. Ft R.8 $3.00 $218.40 

95 Therm@dcPawmentMating-Lint@ tin. Ft 760 1 $1.00 $76mO 
1 

97 lll~cPwernentWing-Li24' tin. Ft 231 S2.m Sm.50 

98 Concret8 Curb Watl Rernoual and Rapl#;emsot . Lin. Ft. 315 $185.00 $58.27500 

99 COMBMRHIICMI Cu. Yd. 6 $375.00 S2225o.W 
v 

100 pipe Han&d lh. Ft. 350 s!mm I? $17300.00 & e 
(De 

101 Viaduct Paint Removal Sq. Ft. 13500 $16.25 S219,375.00 * 5 
1 

w 



AUSTIN BOULEVARD IMPROVEYENT PRWECT (RODBEVEL ROAD TO NORTH AVENUE) 

SCHEDULE Of PRICES 

C.D.O.T. PROJECT NO. EM-362 

DEscRlFrloN UNIT ESllMAIEDQUANlllY UNtTPRICE TOTALPRICE 

viaduct Pa!inting Sq. Ft. 13500 $1.50 $20250.00 

115 Ramova Existing Ttafk Signal Foundation Ea. 3 $750.00 $2,250.00 

116 Reset Gisting Traffic Sigwla Ea. 3 s2,500.00 
1 

Retaining Wall 

Watemah Force Aawnt 

TOTAlMADUCTBID: 


